



Republic of the Philippines
Province of Oriental Mindoro
Municipality of Socorro

OFFICE OF THE MUNICIPAL MAYOR

NOTICE TO PROCEED

August 12, 2024

RJJ ENGINEERING SERVICES
San Agustin 1, Naujan,
Oriental Mindoro


Dear Sir/Madame:

The attached Contract Agreement having been approved, notice is hereby given to RJJ ENGINEERING SERVICES that work may proceed on the Construction of Niches at Socorro Public Memorial Garden, effective /within 7 days after the receipt of this notice.

Upon receipt of this notice you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Municipal Government of Socorro.

Very truly yours,


HON. NEMMEN O. PEREZ, M.D.
Municipal Mayor

I acknowledge receipt of this Notice on 8/12/2024

Name of Representative of the Bidder JOHN CROMWELL D. RECTO

Authorized Signature 

Name of Bidder: RJJ ENGINEERING SERVICES

Contract Agreement Form for the Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this 12 day of August 2024 between Municipality of Socorro at E.D. Villanueva Street, Zone IV, Socorro, Oriental Mindoro (hereinafter called the "Entity") and RJJJ ENGINEERING SERVICES at San Agustin I, Naujan, Oriental Mindoro (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the contractor execute of Construction of Niches at Socorro Public Memorial Garden with contract identification number C2024-014 (hereinafter called "the Works") and the Entity has accepted the Bid for Four Million Nine Hundred Twenty Four Thousand Seven Hundred Seventy Four Pesos and Four Centavos (Php 4,924,774.04) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such

Handwritten signatures and initials are present on the left side of the page, including a large signature at the top, smaller initials in the middle, and another large signature at the bottom.

as the Duly Signed Construction Schedule and S-Curve, Duly Signed Manpower Schedule, Duly Signed Equipment Utilization Schedule, Duly Signed Construction Safety & Health Program Approved by the DOLE, Certificate of Site Inspection, Duly Signed Construction Method in Narrative Form, Duly Signed PERT-CPM, Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of Four Million Nine Hundred Twenty Four Thousand Seven Hundred Seventy Four Pesos and Four Centavos (Php. 4,924,774.04) or such other sums as may be ascertained, RJJ Engineering Services agrees to Construction of Niches at Socorro Public Memorial Garden in accordance with his/her/its Bid.
4. The Municipality of Socorro agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


HON. NEMMEN O. PEREZ, M.D.

Municipal Mayor

for:

Municipality of Socorro


JOHN CROMWELL DE GUZMAN RECTO
Proprietor

for:

RJJ ENGINEERING SERVICES

SIGNED IN THE PRESENCE OF


ENGR. IAN DWIGHT F. VALDEZ

JENNELYN B. DIMAYUGA

Acknowledgment

Republic of the Philippines)
Province of Oriental Mindoro) S.S.
Municipality of CALAPAN CITY

BEFORE ME, a Notary Public for and in the Province of Oriental Mindoro, personally appeared Hon. Nemmen O. Perez and John Cromwell De Guzman Recto that they are the same persons who executed and voluntarily signed the foregoing Contract Agreement, which they acknowledged before me as their own free and voluntary act and deed.

WITNESS MY HAND AND SEAL on this AUG 12 2024 at CALAPAN CITY,
Oriental Mindoro.



Doc. No. 301
Page No. 62
Book No. 130
Series of 24

ATTY. RAYMOND JOSE L. DELA CRUZ
Roll of Attorneys at Law
IRP License No. 01010
PR No. 1282347 - Calapan City
MCLE Compliance No. 718000007
Requiring Completion until December 31, 2019

