

# Republic of the Philippines Province of Oriental Mindoro Municipality of Socorro

### BIDS AND AWARDS COMMITTEE

### NOTICE OF AWARD

November 20, 2024

# K. BROS CONSTRUCTION SUPPLIES & GENERAL MERCHANDISE Bagsok, Socorro, Oriental Mindoro

Dear Sir/Madame:

We are happy to notify you that the **Supply and Delivery of Materials and Supplies** for the Improvement of Municipal Building (MVOP Gymnasium – Phase I) hereby awarded to you as the supplier with the Lowest Calculated and Responsive Quotation at a Contract Price equivalent to *One Hundred Ninety Eight Thousand Three Hundred Seventy Pesos (P198, 370.00)* 

You are hereby required to provide within ten (10) days from the receipt of this Notice of Award to formally enter into contract with us.

Very truly yours,

Conforme:

HON. NEMMEN O. PEREZ, M.D. Municipal Mayor

Name of the Bidder: K. BKOS CONTRUCTION SAPRILSP & GENTRAL MERCHAND	121
Name of Representative of the Bidder: FRIME M. LOVE	
Date: November 20, 2024	



## Republic of the Philippines Province of Oriental Mindoro Municipality of Socorro

### BIDS AND AWARDS COMMITTEE

#### **RESOLUTION NO. 2024-11-488**

RESOLUTION RECOMMENDING THE USE OF NEGOTIATED PROCUREMENT- SMALL VALUE PROCUREMENT AS AN ALTERNATIVE MODE OF PROCUREMENT IN THE SUPPLY AND DELIVERY OF MATERIALS AND SUPPLIES FOR THE IMPROVEMENT OF MUNICIPAL BUILDING (MVOP GYMNASIUM) – PHASE I AS PER POW M 2024-11-084 DATED NOVEMBER 11, 2024

WHEREAS, per Purchase Request No. 2024-11-471 dated November 14, 2024, the Municipality of Socorro has to purchase materials and supplies for the Improvement of Municipal Building (MVOP Gymnasium) – Phase I as per POW M 2024-11-084 dated November 11, 2024 with an Approved Budget for the Contract of One Hundred Ninety Nine Thousand Nine Hundred Fifty Five Pesos (Php.199,955.00);

WHEREAS, as a general rule, all procurement shall be done thru competitive public bidding except whenever justified by the conditions in order to promote economy and efficiency, may resort to any of the alternative mode of procurement;

WHEREAS, the above-mentioned procurement is recommended for Negotiated Procurement under Small Value Procurement considering that such procurement does not exceed the threshold of Two Hundred Thousand (P200,000.00) as prescribed in Annex H of 2016 Revised Implementing Rules and Regulations of RA 9184;

WHEREAS, under Section 53.9 of of RA 9184, Small Value Procurement is one of cases that calls for the use of Negotiated Procurement;

NOW THEREFORE, we the members of the Bids and Awards Committee do hereby RESOLVED as it is hereby HEREBY RESOLVED -

- To recommend that the supply and delivery of materials and supplies for the Improvement of Municipal Building (MVOP Gymnasium) – Phase I as per POW M 2024-11-084 dated November 11, 2024 with an Approved Budget for the Contract of One Hundred Ninety Nine Thousand Nine Hundred Fifty Five Pesos (Php.199,955.00) be procured through alternative mode of procurement – Negotiated Procurement under Small Value Procurement;
- 2) To recommend for approval of the Municipal Mayor the foregoing findings.

RESOLVED FURTHER to furnish a copy of this resolution all concerned offices for their information and reference.

RESOLVED at the Municipality of Socorro this 14th day of November 2024.

MARY MYLENE L. KONG

BAC Member

ANICETO M. DIMACULANGAN

BAC Member

AUREA B! MANALO

BAC Member

ENGR. LOURDES D.M. BAC Vice Chairperson

LOWELYN D. YLAGAN

BAC Chairperson

APPROVED BY:

HON. NEMMEN D PEREZ, M.D.

Municipal Mayor

Date:

1 4 2024