

# Republic of the Philippines Province of Oriental Mindoro Municipality of Socorro

## BIDS AND AWARDS COMMITTEE

#### NOTICE OF AWARD

December 10, 2024

K. BROS CONSTRUCTION SUPPLIES & GENERAL MERCHANDISE Bagsok, Socorro, Oriental Mindoro

Dear Sir/Madame:

We are happy to notify you that the Supply and Delivery of Materials for the Improvement of Municipal Building (MVOP Gymnasium) – Phase II is hereby awarded to you as the supplier with the Lowest Calculated and Responsive Quotation at a Contract Price equivalent to One Hundred Ninety Nine Thousand Seven Hundred Forty One Pesos (\$\mathbb{P}\$199,741.00).

You are hereby required to provide within ten (10) days from the receipt of this Notice of Award to formally enter into contract with us.

Very truly yours,

Conforme:

HON. NEMMEN O. PEREZ, M.D. Municipal Mayor

4.1	
Name of the Bidder: K. B.K. CO N. TRUCTION SUPPLIES & WENTER	TAL MERCHANDISE
Name of Representative of the Bidder: FUPT M. WPF	
Date: Dec. 16, 2024	



### Republic of the Philippines Province of Oriental Mindoro Municipality of Socorro

## BIDS AND AWARDS COMMITTEE

#### **RESOLUTION NO. 2024-12-528**

RESOLUTION RECOMMENDING THE USE OF NEGOTIATED PROCUREMENT- SMALL VALUE PROCUREMENT AS AN ALTERNATIVE MODE OF PROCUREMENT IN THE SUPPLY AND DELIVERY OF MATERIALS FOR THE IMPROVEMENT OF MUNICIPAL BUILDING (MVOP GYMNASIUM) – PHASE II

WHEREAS, per Purchase Request No. 2024-12-507 dated December 3, 2024, the Municipality of Socorro has to purchase materials for the Improvement of Municipal Building (MVOP Gymnasium) – Phase II with an Approved Budget for the Contract of One Hundred Ninety Nine Thousand Nine Hundred Ninety Nine Pesos (Php.199,999.00);

WHEREAS, as a general rule, all procurement shall be done thru competitive public bidding except whenever justified by the conditions in order to promote economy and efficiency, may resort to any of the alternative mode of procurement;

WHEREAS, the above-mentioned procurement is recommended for Negotiated Procurement under Small Value Procurement considering that such procurement does not exceed the threshold of Two Hundred Thousand (P200,000.00) as prescribed in Annex H of 2016 Revised Implementing Rules and Regulations of RA 9184;

WHEREAS, under Section 53.9 of of RA 9184, Small Value Procurement is one of cases that calls for the use of Negotiated Procurement;

NOW THEREFORE, we the members of the Bids and Awards Committee do hereby RESOLVED as it is hereby HEREBY RESOLVED -

- To recommend that the supply and delivery of materials for the Improvement of Municipal Building (MVOP Gymnasium) – Phase II with an Approved Budget for the Contract of One Hundred Ninety Nine Thousand Nine Hundred Ninety Nine Pesos (Php.199,999.00) be procured through alternative mode of procurement – Negotiated Procurement under Small Value Procurement;
- 2) To recommend for approval of the Municipal Mayor the foregoing findings.

RESOLVED FURTHER to furnish a copy of this resolution all concerned offices for their information and reference.

RESOLVED at the Municipality of Socorro this 3rd day of December 2024.

OB

MARY MYLENE L. KONG

**D**0/

**BAC** Member

AUREA B. MANALO BAC Member ANICETO M. DIMACULANGAN

**BAC** Member

ENGR. LOURDES D. MATALOG BAC Vice Chairperson

LOWELYN D. YLAGAN BAC Chairperson

APPROVED BY:

HON. NEMMEN O PEREZ, M.D.

Municipal Mayor

Date: 12/3/2